
 
 
 

     

        



        


  

  

       

      

        

   

        

 
  

 


 


   



 

  

   

       
           
        
         
   

   

       

  
  

        
        


       

 

                   
                      
                      
                 

                  
             

       

      
                

          



 

  
  
  
   
 

                   
                  
  

               

   

  

  
  

    

2889 11/04/19 noon est

Sue Datta 204358 63174

Design services for landscape design on I-75 from Coolidge Highway to 13 Mile Road



      

                
  

                   
                

     

  

      

          

     

       

    

      
       
      
        
          
           
        
    

                 
                    
        

                      
                  
                    
  

               

 

                 
          

              

                 

         

  

           

                

              

              

   

       

  

                     

              



PROPOSAL REQUIREMENTS 
 

Proposals must be submitted for this project electronically.  Proposal submittal requirements are 

listed in PART IV – INSTRUCTION FOR SUBMITTING PROPOSALS 

at the following link Selection Guidelines for Service Contracts  

 

FINANCIAL REQUIREMENTS FOR NON-PREQUALIFIED VENDORS 

Financial Requirements for Non‐Prequalified Consultants/Vendors 

 

E-VERIFY REQUIREMENTS 

E-Verify is an Internet based system that allows an employer, using information reported on an 

employee’s Form I-9, Employment Eligibility Verification, to determine the eligibility of that 

employee to work in the United States. There is no charge to employers to use E-Verify.  The E-

Verify system is operated by the Department of Homeland Security (DHS) in partnership with the 

Social Security Administration. E-Verify is available in Spanish. 

 

The State of Michigan is requiring, under Public Act 200 of 2012, Section 381, that as a condition 

of each contract or subcontract for construction, maintenance, or engineering services that the pre-

qualified contractor or subcontractor agree to use the E-Verify system to verify that all persons 

hired during the contract term by the contractor or subcontractor are legally present and authorized 

to work in the United States. 

 

Information on registration for and use of the E-Verify program can be obtained via the Internet at 

the DHS Web site: http://www.dhs.gov/E-Verify. 

 

The documentation supporting the usage of the E-Verify system must be maintained by each 

consultant and be made available to MDOT upon request. 

 

It is the responsibility of the prime consultant to include the E-Verify requirement documented in 

this NOTIFICATION in all tiers of subcontracts. 

 

DIGITAL SIGNATURE OF CONTRACTS 

On January 4, 2018, Contract Services Division implemented the use of CoSign as the exclusive 

software for digitally signing all consultant contracts and consultant contract related documents. 

All other digital signing methods are no longer accepted. 

 

Prior to using CoSign, all external partners must apply for a free digital signature user account by 

submitting a MDOT Digital Signature Certificate Request Form. 

http://www.michigan.gov/documents/MDOT_Consultant-Vendor_Selection_Guidelines-0106_145222_7.pdf?20150707153457
http://www.michigan.gov/documents/MDOT_Consultant-Vendor_Selection_Guidelines-0106_145222_7.pdf?20150707153457
http://www.michigan.gov/documents/mdot/Financial_Requirements_for_Non_Prequalified_Vendors_605817_7.pdf
http://www.dhs.gov/E-Verify
https://mdotjboss.state.mi.us/webforms/GetDocument.htm?fileName=2122.pdf


 
 
 
 

MDOT INSURANCE UPDATED 3.9.17 
 

At a minimum, the insurance types and limits identified below, may be required from the selected 

consultant, prior to contract award.   

 
 

Required Limits Additional Requirements 

Commercial General Liability Insurance 

Minimal Limits: 

$1,000,000 Each Occurrence Limit 

$1,000,000 Personal & Advertising Injury Limit 

$2,000,000 General Aggregate Limit  

$2,000,000 Products/Completed Operations  

 

Consultants must have their policy endorsed 

to add “the State of Michigan, its 

departments, divisions, agencies, offices, 

commissions, officers, employees, and 

agents” as additional insureds  

Automobile Liability Insurance 

Minimal Limits: 

$1,000,000 Per Occurrence 

 

Workers' Compensation Insurance 

Minimal Limits: 

Coverage according to applicable laws 

governing work activities.  

Waiver of subrogation, except where waiver is 

prohibited by law. 

Employers Liability Insurance 

Minimal Limits: 

$500,000       Each Accident 

$500,000       Each Employee by Disease 

$500,000       Aggregate Disease 

 

Professional Liability (Errors and Omissions) Insurance 

Minimal Limits: 

$1,000,000 Per Claim 

 

 

 

 

The Insurer shall provide at least thirty (30) days written notice of cancellation.  The Prime Consultant 

will be responsible to verify subconsultant(s) compliance with MDOT’s insurance requirements.   
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Michigan Department of Transportation 
 

SCOPE OF SERVICE  
FOR  

DESIGN SERVICES 
Landscape Architecture I-75 Segment Two 

 
CONTROL SECTION: 63174 
 
JOB NUMBER:  204358PE 
 
PROJECT LOCATION:   
The project is located on I-75 in the area from Coolidge Highway to North of 13 Mile 
Road in the city of Troy and approximately 0.5 miles into the city of Madison Heights.  
 
The project length is approximately 8.6 miles. See Figure 1. 
 
Figure 1: 
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PROJECT WORK DESCRIPTION: 
Work involved in the project consists of identifying the hardiest species with a focus on 
natives planting, approved species from the Plants for Michigan Roadsides document for 
the defined landscape areas, in conjunction with MDOT, local stakeholders and MDOT’s 
consultants. The deliverable will be developing the plan sheets, proposal and 
specifications for the replacement of trees, small area plantings, and associated 
restoration and grading activities within the 8.6-mile project segment. This includes the 
final landscaping and tree replacement plan set package. This may include expert advice 
on the selection of the most sustainable plantings/trees for the area, based on soils and 
site conditions, while being the most viable and sustainable species, with minimal 
maintenance involved. 
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The replacement of trees and plantings need to be developed to seamlessly tie into the 
previous work on I-75 segment one (South Boulevard to Coolidge), while honoring some 
of the different context and land uses of this project area. It is expected the design plan 
provides for a cohesive 11-mile green corridor for stakeholders and motorists alike. 
 
The tree replacement project is being developed and delivered under a Construction 
Manager/General Contractor (CM/GC) contracting method. There will be a separate 
selection for the CM/GC firm. See Figure 2. 
 
This selected consultant and the CM/GC firm will be expected to work together along 
with MDOT to deliver the project successfully. This consultant, however, will be 
responsible for the plan set submission to MDOT that the CM/GC will follow for the 
physical installation/plantings.  
 
CONSULTANT SERVICE TASKS: 
Development of landscape plans for 8.6 miles of I-75 following the existing corridor theme, the 
individual area’s context and setting, including consideration of the first segment of the project’s 
natural transition.  The scope of work consists of plan set development, identification of the 
hardiest, natural species, specifications for the tree replacements, including expert advice on 
soils, site conditions and sustainable species, working collaboratively with MDOT and the 
CMGC.  See Figure 2. 
 
Figure 2: 

 
 
ANTICIPATED SERVICE START DATE: January 13, 2020 
 
ANTICIPATED SERVICE COMPLETION DATE:  November 30, 2022 
 
DBE PARTICIPATION REQUIREMENT: N/A 
 
PRIMARY PREQUALIFICATION CLASSIFICATION(S): 
Design - Landscape Architecture  
 
  



                                                                                                                                                                                                                                                                

4 
Final Posted Scope: 10/14/2019 

SECONDARY PREQUALIFICATION CLASSIFICATION(S): 
N/A 
 
PREFERRED QUALIFICATIONS AND CRITERIA (FOR NON-CLASSIFIED 
SERVICES): 
1) UTILITY COORDINATION  
 MDOT shall be responsible for project Utility Coordination, if required 
 
MDOT SENIOR PROJECT MANAGER: 
Sue Datta 
Metro Region Office 
18101 West Nine Mile Road 
Southfield, MI 48075 
Phone: 248-388-0730 
Email: dattaS@michigan.gov   
 
CONSTRUCTION COST: 
It should be noted this project will be a CM/GC for the construction installation and specified 
maintenance period, under a separate contract. 
 
A. The estimated cost of construction is: $4 million 
 

The above construction total is the amount of funding programmed for this project. The 
Consultant is expected to design the project within the programmed construction amount. 

If at any time the estimated cost of construction varies by more than 5% of the current 
programmed amount, then the Consultant will be required to submit a letter to the MDOT 
Senior Project Manager justifying the changes in the construction cost estimate. 
 
 
REQUIRED MDOT GUIDELINES AND STANDARDS: 
Work shall conform to current MDOT, FHWA, and AASHTO practices, guidelines, policies, 
and standards (i.e., Road Design Manual, Standard Plans, Published MDOT Design Advisories, 
Drainage Manual, Special Details, Special Provisions (both standard and unique), Roadside 
Design Guide, A Policy on Geometric Design of Highways and Streets, Michigan Manual of 
Uniform Traffic Control Devices, etc.).  
The Consultant is required to use the MDOT Current Version of Bentley MicroStation/GEOPAK 
or PowerGEOPAK (published at Section 2.2.2 of the Design Submittal Requirements) with the 
current MDOT workspace (published at Section 2.2.1 of the Design Submittal Requirements).  
3D Models are required for all applicable projects. See Chapter 2 of the Design Submittal 
Requirements for a complete listing of applicable projects. The consultant shall comply with all 
MDOT CADD standards and file naming conventions. 
 
  

mailto:dattaS@michigan.gov
http://mdotwiki.state.mi.us/design/index.php/Chapter_2_-_Data_Requirements
http://mdotwiki.state.mi.us/design/index.php/Chapter_1_-_Introduction
http://mdotwiki.state.mi.us/design/index.php/Chapter_2_-_Data_Requirements
http://mdotwiki.state.mi.us/design/index.php/Chapter_1_-_Introduction
http://mdotwiki.state.mi.us/design/index.php/Chapter_2_-_Data_Requirements
http://mdotwiki.state.mi.us/design/index.php/Chapter_1_-_Introduction
http://mdotwiki.state.mi.us/design/index.php/Chapter_1_-_Introduction
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ADDITIONAL INFORMATION: 
With the use of the CM/GC contracting method for the development and delivery of the project, 
there will also be a long-term, multi-year maintenance requirement associated with the 
installation/plantings, based on performance and need.  
 
MDOT RESPONSIBILITIES:  

A. Schedule and/or conduct the following: 
1. Project related meetings 
2. Base Plan Review  
3. The Plan Review 
4. Omissions/Errors/Check 
5. Utility Coordination Meeting(s)  
6. Final AP Preconstruction item cost estimates  
7.     Submit project for final turn in to MDOT Specifications and Estimates Unit.  

 
B. Furnish pertinent reference materials. 

 
C. Furnish prints of an example of a similar project and old plans of the area, if available.   

 
D. Obtain all permits for the project as outlined in previous section. 

 
E. Coordinate any necessary utility relocation(s), if needed.  

 
F. Provide MDOT ProjectWise login account and instructions for software download and 

configuration.  
 
CONSULTANT RESPONSIBILITIES: 
Complete the design of this project including, but not limited to the following: 
 
The Consultant must adhere to all applicable OSHA and MIOSHA safety standards, including 
the appropriate traffic signs for the activities and conditions for this job and perform field 
operations in accordance with the Department’s Personal Protective Equipment (PPE) policy as 
stated in the MDOT Guidance Document #10118.   
 
Meet with the MDOT Senior Project Manager to review project, location of data sources and 
contact persons, and review relevant MDOT operations.  The Consultant shall review and clarify 
project issues, data needs and availability, as well as the sequence of events and team meetings 
that are essential to complete the design by the project plan completion date.  Attention shall be 
given to critical target dates and project milestones that may require a large lead time, such as 
geotechnical requirements, Railroad coordination requirements, utility conflict resolution, local 
agency meetings, Real Estate requirements, etc. 
 

A. Prepare required plans, typical cross-sections, details, and specifications                                        
required for design and construction. 

 
B. Compute and verify all plan quantities. 
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C. Prepare staging plans and special provisions for maintaining traffic during 
construction.  

 
D. Provide solutions to any unique problems that may arise during the design 

of this project. 
 
E. Work collaboratively with the selected CMGC firm to develop the plans 

and specifications for the tree and plant installations including any long-
term maintenance requirements, if applicable. 

 
F. Provide expertise on selecting the hardiest, best sustaining plant species. 

 
G. The Consultant may be required to provide expert technical services and 

opinions during the construction phase of this project. 
  

H. Maintain a Design Project Record which includes a history of significant 
events (changes, comments, etc.) which influenced the development of the 
plans, dates of submittals and receipt of information. 
 

I. If excavation is required, submit the excavation locations which may contain 
contamination.  Senior Project Manager then can proceed in requesting a Project 
Area Contamination Survey (PACS). 

 
J. The Consultant shall prepare and submit a schedule for this project. 

 
K. The Consultant representative shall record the minutes and submit them for all 

project related meetings to the MDOT Senior Project Manager within two weeks 
of the meeting. MDOT will provide and distribute official meeting minutes for 
The Plan Review Meeting. 

 
L. The Consultant will provide to MDOT, by entering MDOT ProjectWise at the 

scheduled submittal dates, electronic documents (in PDF format) of the required 
specifications and plan set materials for distribution by MDOT for all reviews for 
this project. 

 
M. Prepare and submit electronically (native format or PDF) into MDOT 

ProjectWise, any information, calculations, hydraulic studies, or drawings 
required by MDOT for acquiring any permit (i.e. NPDES, DEQ, etc.), approvals 
(i.e. county drain commission) and related mitigation.  MDOT will submit permit 
requests. 
 

N. Attend any project-related meetings as directed by the MDOT Senior Project 
Manager. 
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O. Attend meetings with MDOT and public and public officials to assist in 

responding to concerns and questions, if requested. This may require the 
preparation of displays such as maps, renderings, exhibits, marked-up plans, plan 
sheets, etc. 

 
P. The MDOT Senior Project Manager shall be the official MDOT contact person 

for the Consultant and shall be made aware of all communications regarding this 
project. The Consultant must either address or send a copy of all correspondence 
to the MDOT Senior Project Manager. This includes all Subcontractor 
correspondence and verbal contact records. 

 
Q. The Consultant shall contact the MDOT Senior Project Manager whenever 

discoveries or design alternatives have the potential to require changes in the 
scope, limits, quantities, costs, or right-of-way of the project. 

 
R. The Consultant shall be responsible for obtaining and showing on the plans the 

location and names of all existing utilities within the limits of the project. In the 
course of resolving utility conflicts, the Consultant shall make modifications to 
the plans or design details and provide assistance as directed by the MDOT Utility 
Coordinator and/or Senior Project Manager. The Consultant shall attend any 
utility meetings called to ensure that the concerns are addressed on the plans 
involving utilities. The Consultant shall assist in the review of utility permit 
requests to ensure compatibility with the project. 

 
S. The Consultant shall be responsible for all traffic control required to perform the 

tasks as outlined in this Scope of Design Services. 
 

T. The Consultant shall be responsible for obtaining up to date access permits and 
pertinent information for tasks in MDOT Right of Way (ROW). This information 
can be obtained through the Utilities/Permits Section, Development Services 
Division. 

 
U. On the first of each month, the Consultant Project Manager shall submit a 

monthly project progress report to the Senior Project Manager. 
 

DELIVERABLES: 
The Consultant shall enter in MDOT ProjectWise, in the appropriate folders all electronic files 
associated with the project in their native format (spreadsheets, CADD files, GEOPAK files, 
Roadway Templates etc.) as directed by the MDOT Project Manager or as part of each milestone 
submittal at a minimum.   All CADD/GEOPAK files shall be created and identified with 
standard MDOT file names per the latest MDOT naming conventions.  It is the Consultant’s 
responsibility to obtain up to date MicroStation and GEOPAK seed/configuration files necessary 
to comply with MDOT’s CADD standards which are published monthly to the MDOT website. 
Any CADD/GEOPAK files that do not conform to MDOT standards will be returned to the 
Consultant for correction at the Consultant’s expense. 
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Proposal documents shall be submitted, to MDOT ProjectWise, in the appropriate folders, in 
their native format with standard naming conventions as well as combined into one PDF file in 
the sequence specified by MDOT.  To provide text search capabilities the combined proposal 
shall be created by converting native electronic files to PDF.  Scanning to PDF is discouraged 
except in instances where it is necessary to capture a legally signed document, or a hard copy 
version of a document is all that exists.  
 
The Consultant will implement digital signature protocols for all applicable documents as 
determined by MDOT and the MDOT Project Manager.   
 
Plan sheets shall be submitted to MDOT ProjectWise in the appropriate folders in a set in PDF 
11” x 17” PDF format.  For final Plan Turn-In, a title sheet shall be printed, signed, sealed, and 
then scanned for inclusion with the PDF set.  The original title sheet shall be sent to the MDOT 
Project Manager 
 
Reference Information Documents (RID) shall be entered into MDOT ProjectWise in the 
appropriate folder with standard naming conventions and content at milestone submittals as 
defined by the MDOTwiki website - Chapter 4 and Chapter 5 of the Design Submittal 
Requirements. The RID files included will depend on the design survey deliverables and  project 
template (See MDOT wiki - Chapter 2 of the Design Submittal Requirements). These files could 
include but are not limited to: CADD, existing terrain, proposed cross sections, 3D models and 
files generated for Automated Machine Guidance (AMG) and automated inspection/stakeout 
activities.  
 
It is recommended that the Project Quantity Spreadsheet (PQS) be used to generate the xml files 
necessary for import into the AASHTOWare Project Preconstruction bid letting software.  The 
.xml files shall be entered into MDOT ProjectWise in the appropriate folder.  Corresponding 
PDF files for required reports will be generated as directed by the MDOT Project Manager. 
The project removal, construction, and profile sheets will require a scale of 1” =80’ or as 
approved by the Project Manager.  See Section 1.02.12 of the Road Design Manual for further 
direction. 
  
All plans, special provisions, estimates, and other project related items shall meet all MDOT 
requirements and detailing practices (i.e., format, materials, symbols, patterns, and layout) or as 
otherwise directed by the MDOT Project Manager.  All plans, specifications, and other project 
related items are subject to review and approval by MDOT. 
 
Upon completion of the plan set, the Consultant will issue the native final format of all files to 
the MDOT Project Manager in MDOT ProjectWise.  This will include, but not limited to, all 
corresponding reference files, calculations, meeting notes, CADD files, survey files, 
spreadsheets, and document files.  These will become property of the Department.    
 
PROJECT SCHEDULE: 
The Consultant shall use the following events to prepare the proposed implementation schedule 
as required in the Guidelines for the Preparation of Responses on Assigned Design Services 
Contracts and as approved by the MDOT Senior Project Manager.  These dates shall be used in 
preparing the Consultant’s Monthly Progress Reports. 

http://mdotwiki.state.mi.us/design/index.php/Chapter_4_-_Developing_3D_Models
http://mdotwiki.state.mi.us/design/index.php/Chapter_1_-_Introduction
http://mdotwiki.state.mi.us/design/index.php/Chapter_1_-_Introduction
http://mdotwiki.state.mi.us/design/index.php/Chapter_2_-_Data_Requirements
http://mdotwiki.state.mi.us/design/index.php/Chapter_1_-_Introduction


                                                                                                                                                                                                                                                                

9 
Final Posted Scope: 10/14/2019 

 
 

MDOT 
Preconstruction Tasks 
Consultant Checklist 

Planisware Form Only 

MDOT PRECONSTRUCTION 
TASKS  

CONSULTANT CHECKLIST 

Version 16 
Updated 

01-29-2019 

 
For questions on specific tasks, refer to the Preconstruction Task Manual located on the MDOT Website.  
 
Please indicate with a check in the box next to each task number whether you believe that task will require 
consultant involvement on the job.  Milestones (a specific event at a point in time) are italicized and 
underlined.  See the Preconstruction Task Manual for more details.  Scheduling assistance may be 
accomplished with estimated completion dates.  While not part of Planisware, an Authorization Milestone 
and Post-Design Tasks have been included for your reference. 
 

STUDY (EARLY PRELIMINARY ENGINEERING) 

  PRECONSTRUCTION TASK NUMBER AND DESCRIPTION 
DATE TO BE 

COMPLETED BY 

   (mm/dd/yyyy) 

  CONSULTANT CONTRACT AUTHORIZATION/EXECUTION      /     /      

YES NO   

  INFORMATION GATHERING/STUDIES  

  1115 Traffic Data Collection for Studies      /     /      

  1120 Prepare Traffic Analysis Report for Studies      /     /      

  1125 Traffic Capacity Analysis for Studies      /     /      

  1155 Request/Perform Safety Analysis for Studies      /     /      

  1300 Traffic Impact Study      /     /      

  1350 Determine Need for Interstate Access Change Request      /     /      

  1400 Feasibility Study      /     /      

  1500 Corridor Study      /     /      

  1555 Interstate Access Change Request      /     /      

  155M FHWA Approval of Interstate Access Change Request      /     /      

  1600 Access Management Study Plan      /     /      

  1700 Other Miscellaneous Studies      /     /      

    

  EPE SCOPING ANALYSIS  

  2100 Scope Verification and Initiation of EPE Activities      /     /      

  2115 Prepare Traffic Analysis Report for EPE/Design      /     /      

  2120 Traffic Data Collection for EPE/Design      /     /      

  2125 Traffic Capacity Analysis for EPE/Design      /     /      

  2130 Prepare Project Purpose and Need      /     /      

  213M Concurrence by Regulatory Agencies with the Purpose and Need      /     /      

  2140 Develop and Review Illustrative Alternatives      /     /      

  2155 Request/Perform Safety Analysis for EPE/Design      /     /      

  2160 Prepare and Review EIS Scoping Document      /     /      

  216M Public Information Meeting      /     /      

    

 

http://www.michigan.gov/mdot/0,1607,7-151-9625_21540_36037_54503---,00.html
http://www.michigan.gov/documents/mdot/mdot_task_manual_297105_7.pdf?20130430065833
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MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 
 
STUDY (EARLY PRELIMINARY ENGINEERING) (cont’d) 
 

  PRECONSTRUCTION TASK NUMBER AND DESCRIPTION 
DATE TO BE 

COMPLETED BY 

YES NO  (mm/dd/yyyy) 

  EPE DRAFT ANALYSIS  

  2310 Conduct Technical SEE Studies      /     /      

  2311 Cultural Resources Survey      /     /      

  2312 Recreational Survey – Section 4(f)/6(f)      /     /      

    

  EPE DRAFT ANALYSIS (cont’d)  

  2313 Endangered Species Survey      /     /      

  2314 Wetland Assessment      /     /      

  2315 Wetland Mitigation      /     /      

  2316 Other Technical Reports      /     /      

  2321 Prepare for Aerial Photography      /     /      

  2322 Finish/Print Aerial Photography      /     /      

  2330 Collect EPE Geotechnical Data      /     /      

  2340 Develop and Review Practical Alternatives      /     /      

  233M Aerial Photography Flight      /     /      

  2360 Prepare and Review EA      /     /      

  236M Approval of EA by FHWA      /     /      

  2370 Prepare and Review Draft EIS      /     /      

  237M Approval of Draft EIS by FHWA      /     /      

  2380 Distribute EA      /     /      

  238M Public Hearing for EA      /     /      

  2390 Distribute DEIS      /     /      

  239M Public Hearing for DEIS      /     /      

    

  EPE FINAL ANALYSIS  

  2510 Determine and Review Recommended Alternative      /     /      

  250M Concurrence by Reg Agencies with Recom Alternatives      /     /      

  2525 Prepare and Review Engineering Report      /     /      

  2530 Prepare and Review Request for FONSI      /     /      

  252M Approval of FONSI by FHWA      /     /      

  2540 Prepare and Review FEIS      /     /      

  254M Approval of FEIS by FHWA      /     /      

  2550 Obtain ROD      /     /      

  255M ROD Issued by FHWA      /     /      

  2570 ITS Concept of Operations      /     /      

    

  CONTAMINATION INVESTIGATION  

  2810  Project Area Contamination Survey (PCS)      /     /      

  2820 Preliminary Site Investigation (PSI) for Contamination      /     /      
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MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 
 

PRELIMINARY ENGINEERING - DESIGN 
 

  PRECONSTRUCTION TASK NUMBER AND DESCRIPTION 
DATE TO BE 

COMPLETED BY 

YES NO  (mm/dd/yyyy) 

  
DESIGN SCOPE VERIFICATION AND BASE PLAN 
PREPARATION 

 

  3130 Verify Design Scope of Work and Cost 02/03/2020 

  3310 Prepare Aerial Topographic Mapping      /     /      

  3320 Conduct Photogrammetric Control Survey      /     /      

  3321 Set Aerial Photo Targets      /     /      

  3325 Geotechnical Structure Site Characterization      /     /      

  3330 Conduct Design Survey      /     /      

  3340 Conduct Structure Survey      /     /      

  3350 Conduct Hydraulics Survey      /     /      

  3360 Prepare Base Plans 03/09/2020 

  311M Utility Notification      /     /      

  3365 Pre-Conceptual ITS Design and Meeting      /     /      

  3370 Prepare Structure Study      /     /      

  3375 Conduct Value Engineering Study      /     /      

  3380 Review Base Plans 04/20/2020 

  3385 Preliminary Load Rating      /     /      

  332M Base Plan Review (Pre-GI Inspection)      /     /      

  3390 Develop the Maintaining Traffic Concepts      /     /      

    

  PRELIMINARY PLANS PREPARATION  

  3500 Develop Transportation Management Plan      /     /      

  3510 Perform Roadway Geotechnical Investigation      /     /      

  3520 Conduct Hydraulic/Hydrologic and Scour Analysis      /     /      

  3522 Drainage Study, Storm Sewer Des, Str. Best Mgt Practices      /     /      

  3530 Geotechnical Foundation Engineering Report      /     /      

  3535 Conduct Str. Review for Arch. & Aesthetic Improvements      /     /      

  3540 Develop the Maintaining Traffic Plan      /     /      

  3551 Prepare/Review Preliminary Traffic Signal Design Plan      /     /      

  3552 Develop Preliminary Pavement Marking Plan      /     /      

  3553 Develop Preliminary Non-Freeway Signing Plan      /     /      

  3554 Develop Preliminary Freeway Signing Plan      /     /      

  3555 Prepare/Review Preliminary Traffic Signal Operations      /     /      

  3570 Prepare Preliminary Structure Plans      /     /      

  3580 Develop Preliminary Plans 05/18/2020 

  3585 Final ITS Concept Design and Meeting      /     /      

  3590 Review The Plans 06/01/2020 

  352M THE Plan Review Meeting      /     /      
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  3595  Conduct ITS Structure Foundation Investigation      /     /      

 

MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 

 
PRELIMINARY ENGINEERING - DESIGN (cont’d) 
 

  PRECONSTRUCTION TASK NUMBER AND DESCRIPTION 
DATE TO BE 

COMPLETED BY 

YES NO  (mm/dd/yyyy) 

  UTILITIES  

  3610 Compile Utility Information      /     /      

  3615  Compile ITS Utility Information      /     /      

  3650 Coordinate RR Involvement for Grade Separations      /     /      

  3655 Coordinate RR Involvement for At-Grade Crossings      /     /      

  3660 Resolve Utility Issues      /     /      

  360M Utility Conflict Resolution Plan Distribution      /     /      

  361M Utility Meeting      /     /      

  3670 Develop Municipal Utility Plans      /     /      

  3672 Develop Special Drainage Structures Plans      /     /      

  3675 Develop Electrical Plans      /     /      

  3680 Preliminary ITS Communication Analysis      /     /      

  3690 Power Design (Power Drop in Field)      /     /      

    

  MITIGATION/PERMITS  

  3710 Develop Required Mitigation      /     /      

  3720 Assemble Environmental Permit Applications      /     /      

  3730 Obtain Environmental Permit      /     /      

    

  FINAL PLAN PREPARATION  

  3815 Geotechnical Structure Design Review      /     /      

  3821 Prepare/Review Final Traffic Signal Design Plan      /     /      

  3822 Complete Permanent Pavement Marking Plan      /     /      

  3823 Complete Non-Freeway Signing Plan      /     /      

  3824 Complete Freeway Signing Plan      /     /      

  3825 Prepare/Review Final Traffic Signal Operations      /     /      

  3830 Complete the Maintaining Traffic Plan      /     /      

  3840 Develop Final Plans and Specifications 06/15/2020 

  3850 Develop Structure Final Plans and Specifications       /     /      

  3870 Final Project Coordination Review  06/29/2020 

  3875 Final Load Rating      /     /      

  3885     Finalize Plans      /     /      

  388M Final Project Coordination Meeting      /     /      

  380M Plan Completion       /     /      

  389M Plan Turn-In 07/10/2020 

  3880 CPM Quality Assurance Review      /     /      

  3890 Final ITS Communication Analysis      /     /      
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MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 

 
PRELIMINARY ENGINEERING – RIGHT OF WAY 
 

  PRECONSTRUCTION TASK NUMBER AND DESCRIPTION 
DATE TO BE 

COMPLETED BY 

YES NO  (mm/dd/yyyy) 

  EARLY RIGHT OF WAY WORK  

  4100 Real Estate Pre-Technical Work (combines 411M, 4120)      /     /      

  4150 Real Estate Technical Work (combines 4130, 4140)      /     /      

  413M  Approved Marked Final ROW      /     /      

    

  ROW APPRAISAL  

  4350 Real Estate Appraisals (combines 4411, 4412, 4413, 4420)      /     /      

    

  ROW ACQUISITION  

  4450 Real Estate Acquisitions (combines 4430, 4710, 4720)      /     /      

  4510    Conduct Right Of Way Survey & Staking      /     /      

  442M    ROW Certification      /     /      

 
 

 
 
 

MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 

 
POST LETTING/AWARD TASKS (for reference only) 
 

  PRECONSTRUCTION TASK NUMBER AND DESCRIPTION 
DATE TO BE 

COMPLETED BY 

YES NO  (mm/dd/yyyy) 

    

  4810 Complete Acquisition Process      /     /      

  4820 Manage Excess Real Estate      /     /      

  4830  Provide Post-Certification Relocation Assistance      /     /      

  4910 Conduct ROW Monumentation      /     /      

  5010 Construction Phase Engineering and Assistance      /     /      

  5020 Prepare As-Built Drawings      /     /      
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CONSULTANT PAYMENT – Actual Cost-Plus Fixed Fee: 
 
Compensation for this project shall be on an actual cost plus fixed fee basis.  This basis of 
payment typically includes an estimate of labor hours by classification or employee, hourly labor 
rates, applied overhead, other direct costs, subconsultant costs, and applied fixed fee.  The fixed 
fee for profit allowed for this project is 11.0% of the cost of direct labor and overhead. 

 
All billings for services must be directed to the Department and follow the current guidelines.  The 
latest copy of the "Professional Engineering Service Reimbursement Guidelines for Bureau of 
Highways" is available on MDOT's website.  This document contains instructions and forms that 
must be followed and used for billing.  Payment may be delayed or decreased if the instructions 
are not followed. 
 
Payment to the Consultant for services rendered shall not exceed the maximum amount unless an 
increase is approved in accordance with the contract with the Consultant.  Typically, billings must 
be submitted within 60 days after the completion of services for the current billing.  The final 
billing must be received within 60 days of the completion of services.  Refer to your contract for 
your specific contract terms. 
 
Direct expenses, if applicable, will not be paid in excess of that allowed by the Department for its 
own employees in accordance with the State of Michigan’s Standardized Travel Regulations.  
Supporting documentation must be submitted with the billing for all eligible expenses on the 
project in accordance with the Reimbursement Guidelines.  The only hours that will be considered 
allowable charges for this contract are those that are directly attributable to the activities of this 
project. 
 

MDOT will reimburse the consultant for vehicle expenses and the costs of travel to and from 
project sites in accordance with MDOT’s Travel and Vehicle Expense Reimbursement 
Guidelines, dated May 1, 2013.  The guidelines can be found at 
http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-
13_420289_7.pdf?20130509082418. MDOT’s travel and vehicle expense reimbursement 
policies are intended primarily for construction engineering work. Reimbursement for travel to 
and from project sites and for vehicle expenses for all other types of work will be approved on a 
case by case basis. 
 
MDOT will pay overtime in accordance with MDOT’s Overtime Reimbursement Guidelines, 
dated May 1, 2013. The guidelines can be found at 
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-
13_420286_7.pdf?20130509081848.  MDOT’s overtime reimbursement policies are intended 
primarily for construction engineering work. Overtime reimbursement for all other types of work 
will be approved on a case by case basis. 

http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848

